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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN
OAKLAND AT THE ROUTE 580/880 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 7, 2007.

This addendum 1s being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal
and Contract, and to provide a copy of an additional Information Handout.

Project Plan Sheet 13, in the "QUANTITIES" table, the quantities for "FURNISH STRUCTURAL STEEL (BRIDGE)"
and "ERECT STRUCTURAL STEEL (BRIDGE)" are both revised from "200 700 LB" to ""240 000 LB".

Project Plan Sheet 17, "MB-19 BENT CAP" detail is added as attached.

Project Plan Sheet 22, "GIRDER LAYOUT," detail titled "TYPICAL GIRDER," the two No Splice Zone dimensions
shall be revised from "0.25L" to "0.20L".

Project Plan Sheet 22, the following note is added: "Steel 1 Girders and Steel Bent Caps shall be cambered for the
specified girder, slab and rail deflections.”

In the Notice to Contractors, the fifth paragraph is revised as follows:

"A mandatory prebid site tour and small business outreach meeting is scheduled to start at 1:00 pm on
May 5. 2007. The site tour begins at Pier 7, Burma Road, Oakland, CA. Immediately after the site tour is
completed the mandatory small business outreach meeting will convene at the Hilton Garden Inn in
Emeryville, located near Interstate 80 and Powell Avenue: 1800 Powell Street, Emeryville. A sign up
sheet will be used to identify all prospective bidders attending the prebid site tour and small business
outreach meeting. The Department will not accept bids from bidders who did not attend the prebid site tour
and participate in the small business outreach meeting. Contractors may submit written inquiries to the
State Representative during the tour."
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is revised as follows:

"When indicated by the Standard Specifications or by these special provisions, the Contractor shall
allow the Engineer 24 hours for review and approval of all submittals. The 24-hour time frame begins
when the submittals are hand delivered and logged in by the Engineer for review and approval. When the
specifications require working drawings to be submitted to the Offices of Structure Design Documenis Unit
in Sacramento, CA, said drawings shall be hand delivered to the Engineer in lieu of sending them to the
Documents Uniis for this project.”

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows:

"A first order of work 1s for the Contractor to submit Painting Quality Work Plan for each item of work
for which painting or paint removal is to be performed.”

In the Special Provisions, Section 10-1.29, "CONCRETE STRUCTURES," subsections "GENERAL.," "DECK CRACK
TREATMENT," and "CONCRETE," are revised as follows:

"GENERAL

Concrete inside the column casings at Bent MB 19 will be measured and paid for as structural
concrete, bridge.

Attention is directed to "Precast Concrete Quality Control” of these special provisions.

Unless otherwise specified, supplementary cementitious material will not be required in portland
cement concrete used for precast concrete cap.

The Contractor will be permitted to use Type III portland cement for concrete used in the manufacture
of precast concrete cap.

Shotcrete shall not be used as an alternative construction method for reinforced concrete members
unless otherwise specified.

DECK CRACK TREATMENT

In addition to the limits of the new concrete deck, deck crack treatment in conformance with the
provisions in Section 51-1.17A, "Deck Crack Treatment," of the Standard Specifications, shall also be
applied to each adjacent existing deck span.

When methacrylate resin work is to be conducted within 100 feet of a residence, business, or public
space, including sidewalks under a structure, the Contractor shall notify the public at teast 7 days before
starting work and monitor airborne emissions during the work. Public notification and monitoring of
airborne emissions shall conform to the following:

A. The public safety plan required in Section 51-1.17A, "Deck Crack Treatment," of the
Standard Specifications shall include a copy of the notification letter and a list of
addresses and locations where the letter will be delivered and posted. The letter shall
state the methacrylate resin work locations, dates, times, and what to expect. The
letter shall be delivered to each residence and cach business within 100 feet of the
methacrylate resin work. The letter shall be delivered to local fire and police
responders, and it shall be posted at the job site.

B. The public safety plan shall include an airborne emissions monitoring plan prepared
by a certified industrial hygienist and a copy of the hygienist's certification.
Atrborne emissions shall be monitored at a minimum of 4 points including the point
of mixing, the point of application, and the point of nearest public contact, as
determined by the Engineer. At the completion of methacrylate resin work, a report
by the certified industrial hygienist with results of the airborne emissions monitoring
plan shall be submitted to the Engineer.
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CONCRETE

Concrete shall contain not less than 675 pounds of cementitious material per cubic yard.

Concrete for deck construction is designated by compressive strength and shall have a minimum
96-hour compressive strength of 3,600 psi prior to directly supporting construction loads.

The provisions for 28-day compressive strength concrete in Section 90-9, “Compressive Strength," of
the Standard Specifications shall apply to the 96-hour compressive sirength specified herein for deck
construction.

Concrete deck surfaces shall first be cured using the water method in conformance with the provisions
of Section 90-7.01A, "Water Method," of the Standard Specifications, except that the curing period shall be
a minimum of 96 hours. Immediately after the completion of the water curing and while the surface is
damp but has no free water standing on it, pigmented curing compound shall be applied in conformance
with the provisions in Section 90-7.01B, "Curing Compound Method," of the Standard Specifications. The
curing compound shall be curing compound (1)."

In the Special Provisions, Section 10-1.29, “CONCRETE STRUCTURES," subsection "PRECAST CONCRETE BENT
CAPS." the following paragraphs are added:

"The details shown on the plans for the precast prestressed bent cap are based on pre-tensioning the
bent cap. At the option of the Contractor, details for post-tensioning or a combination of pre-tensioning
and post-tensioning system, may be submitted, subject to the approval of the Engineer and in conformance
with the following requirements:

A. The proposed system and details shall provide moment and shear resistances at least
equal to those used for the design of the structure shown on the plans.

B. The concrete strength shall not be less than that shown on the plans.

C. Temporary prestressing tendons, if used, shall be detensioned, and the temporary
ducts shall be filled with grout before completion of the work. Temporary tendons
shall be either removed or fully encased in grout before completion of the work.

D. All details of the proposed system, including supporting checked calculations, shall
be included in the drawings submitted in conformance with the provisions in
Section 50-1.02, "Drawings," of the Standard Specifications.

Moments and shears for loads used in the design shown on the plans will be made available to the
Contractor upon written request to the Engineer."

In the Special Provisions, Section 10-1.40, "BARRIER RAILING," the fourth paragraph is revised as follows:

The contract price paid per linear foot for barrier railing Type 2 shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
furnishing and placing the reinforced concrete parapet and metal railing and posts, complete in place,
including new rail post anchor bolts, associated hardware and galvanized steel shims , as shown on the

plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer."

In the Proposal and Contract, the Engineer’s Estimate ltems 24 and 25 are revised as attached.
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To Propasal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of an additional Information Handout which includes “Test Results for Beam Located
at CCM Yard in Benicia,” and "Existing Beam Survey for Contract 04-4A4101 as of 5-4-2007."

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to Proposal and Contract book holders to ensure that each
receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/pro ject_ads_addenda/04/04-4A4104/

It you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments



ENGINEER'S ESTIMATE

04-4A4104

Item | Item Item Description Unit of Estimated Unit Price Item Total
No. Code Measure Quantity
2] 519088 | JOINT SEAL (MR 1") LF 84
(S)
22 520102 | BAR REINFORCING STEEL (BRIDGE) | LB 49 000
-5
23 550110 | COLUMN CASING LB 3300
(S-F)
24 550203 FURNISH STRUCTURAL STEEL LB 240 000
S-F) (BRIDGE)
25 550204 | ERECT STRUCTURAL STEEL LB 240 000
(S-F) (BRIDGE)
26 590106 | CLEAN STRUCTURAL STEEL SQFT 6800
S (EXISTING BRIDGE)
27 590115 | CLEAN AND PAINT STRUCTURAL LS LUMP SUM | LUMP SUM
(S) STEEL
28 041045 | CLEAN AND PAINT STRUCTURAL SQFT 5500
(S) STEEL (EXISTING STEEL GIRDERS

AND STEEL BENT CAPS)
29 041046 | SPOT BLAST CLEAN AND PAINT SQFT 5500
(S) UNDERCOAT (EXISTING STEEL

GIRDERS AND STEEL BENT CAPS)
30 041047 | SPOT BLAST CLEAN AND PAINT SQFT 2370
(S) UNDERCOAT (EXISTING COLUMN

CASING)
31 750501 MISCELLANEOUS METAL (BRIDGE) | LB 1300
(5-F
32 839401 CONCRETE BARRIER LF 320
(¥)
33 840504 | 4" THERMOPLASTIC TRAFFIC LF 800
(S) STRIPE
34 850101 PAVEMENT MARKER (NON- EA 70
(S REFLECTIVE)
35 850111 PAVEMENT MARKER EA 30
() (RETROREFLECTIVE)
3 861504 | MODIFY LIGHTING AND SIGN LS LUMP SUM | LUMP SUM
(5 ILLUMINATION
37 999990 MOBILIZATION LS LUMP SUM | LUMP SUM

4

REVISED PER ADDENDUM NO. [ DATED MAY 4, 2007




"UD|d |DOI414) 8UNLODUS
04 408fgns &b S ,NJ4 O+ Splem ||V

* JOqUeW | DO 141D 84nioDad = WO

5|D2S ON - dp) +ueg 6 lL-gW

v

abup| 4 wWollog —— ~

- \ /. \
\ \
\ \ \\
SOspm —1| s v S \ S
\ \ \ .\\\ \\ e 4 e \\\
sbup| 4 do] —= . L L




FOR CONTRACT NO.: 04-4A4104

INFORMATION HANDOUT

TEST RESULTS FOR BEAM LOCATED AT CCM YARD IN BENICIA

EXISTING BEAM SURVEY FOR CONTRACT 04-4A4101 AS OF 5-4-2007

ROUTE: 04-Ala-580-46.5/46.9

PROVIDED PER ADDENDUM NO. 1 DATED MAY 4, 2007



Office of Structural Materials

May 4, 2007

PROJECT INFORMATION
04-4A1004

Reconstruct Bridge — Distribution Structure
Bridge Number 33-0061L

SUBJECT

Test Results for Beam Located at CCM Yard in Benicia

DISCUSSION

Specimens were removed from a two foot section of one of the beams shown in Attachment A
per ASTM A709 Specification to determine tensile, charpy and steel chemistry. Two tensile
0.500 round specimens were machined from the flange, charpy test specimens were prepared
from the flange and from the center of the K-line. These last charpy specimens are not a
requirement of the ASTM A709 specification.

Tests reports are presented in Attachment B. In summary, the material meets ASTM A709 grade
36 specifications. The average tensile properties are: yield strength = 46063 ksi, tesile strength =
69125 ksi, and % elongation = 36.6%. The charpy test from the flange average 100.66 ft-1b and
the K-line average 34.33 ksi. The chemical analysis meets both the grade 36 and 50

specifications.

CONCLUSION

Material meets ASTM A709 grade 36 specifications.

Rosme Aguilar, Chief
Structural Materials Testing Lab

&
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Office of Structural Materials

Attachment A
Steel Beams Located at CCM’s Yard in Benicia, CA
Copy is available at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/O4/O4—4A4104/
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Office of Structural Materials

Attachment B
Test Results of CCM Steel Beam
Copy is available at http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/O4/O4-4A4104/
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